BUILDERS

Y SUN VALLEY
W
PROPOSAL

Date: April 27th, 2022

Owner: Cartwright Elementary School District
Project: Holiday Park Bus Loop Revised
Location: Phoenix, Arizona

Procurement: JOC (1GPA) AWARD #18-15PV

Sun Valley Builders, LLC. is pleased to provide you with this proposal. The development of this scope of
work and budget were created to match existing materials & construction means and as defined by the end
user. All cost & materials were determined with engineered sealed plans or specifications dated 2/15/2022
Rev 1 1st City Submittal Set.

SCOPE:

Furnish and install new bus loop per drawings and specifications at Holiday Park.

Alternates included in scope of work:

ALT No. 1: Once the 5 poles are removed there will be a 6t pole that will be deenergized. To remove and
dispose the 6t pole there will be ad add alternate.

ALT No. 4: If Alternate no. 4 is not chosen and seed is utilized, due to flood irrigation a tackifier will be required to
help seed growth. If not, the seed will be washed away once flood irrigated.

ALT No. 5: Install 4ft wrought iron fencing in lieu of 4t chain link around bus loop.

Includes SRP Comments and license required for 24” pipe.

PROJECT PRICE

BASE BID

A. Direct Project Costs $573,304.00
Overhead and Applicable Sales Tax $79,449.00

B. Applicable Profit Factor $48,956.00

TOTAL PROJECT COST: $701,709.00

Adjacent Ways Breakout: TOTAL ADJ. WAYS: $385,607.00

P. 623.466.0420 16674 N. 91 Street Suite 106

F.602.419.2101 Scottsdale, AZ 85260

www.SunValleyBuilders.com ROC No. 293232 B-1
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Assumptions, Clarifications, & Exclusions
Schedule

Anticipated start: May 16th, 2022

Contingency & Allowances

Permits Construction Contingency of ($7,000.00) is included— Construction Contingency is intended to be
used at Sun Valley Builders discretion to cover costs that have not been identified as a trade specific scope
on the GMP setting documents and may require further clarification or coordination. These costs may include
scope gap, coordination issues between trades, and missed scope during the subcontractor bidding process.
Construction Contingency does not account for design revisions or additional scope requests made by the
Owner or Architect.

Owner Allowance is included in the amount of (35,085.00) or 5% of the total cost - Owner Allowances are
considered to be an allotted sum of money included for a particular system or scope of work for which sufficient
detail is not available to determine a definitive cost. A reasonable estimate for an assumed scope and quality
is included as a placeholder. The owner receives the savings for any amount under the allocation and is at
risk for any amount over the allocation.

General Assumptions

Sun Valley Builders has not reviewed the preliminary Geotechnical Report.

This cost proposal is considered a Lump Sum, not line item, GMP.

Dust Permit and dust control is included in lump sum.

Any savings or any approved value engineering will be added to the Construction Contingency.

Normal shrinkage cracking of the slab is expected and shall not be cause for removal or replacement of
structurally sound slabs.

The new shade canopy was assumed to be 10ft in height. Design and permit fees are included in lump sum.
All chain link listed in the gate schedule will be changed to Wrought Iron except for gate SG-2 will remain
chain link due to connecting to existing chain link fence.

This proposed amount includes Sales Tax, Insurances, Bonding, and Fee. Upon request, a meeting can
be scheduled to review the scope and estimate further at your convenience. All Costs and fees are in
accordance with the JOC Master Agreement, Contract listed above, for Sun Valley Builders.

Thank you for this opportunity, please do not hesitate to contact me directly with any questions or
comments.

Respectfully submitted,

Project Manager
Sun Valley Builders

Sun Valley Builders



SUN VALLEY

BUILDERS,LLC

PROJECT NAME:

: Holiday Park Bus Loop

PROJECT #:

ESTIMATE:

DATE
LOCATION!
ARCHITECT:

PROCUREMENT:

2

: 3.28.2022

: Holiday Park Elementary School
: ADM Group & Hess Rountre

: 1 GPA - #18-15PV

ROC 293232 B-1 sloTYPE: OPEN BOOK
DURATION(mnths): 1
WARRANTY(yrs): 2
ADJACENT WAYS
SHEET # DESCRIPTION SUB-CONTRACTOR BASE PRICE BREAKOUT
$22,934
O RO 0 D
1 Demolition $800
2 Site Locating $1,810
3 Survey and Layout $11,600 $11,600
4 Testing $7,000 $3,000
5 Soil Treatment $10,000
7 Earthwork and Paving $281,165 $189,660
13 SRP Commetns for 24" New Irrigation Pipe $8,345
SITEWORK (FINISH) $133,712
14 Site Signage and Striping $3,000 $3,000
15 Landscaping and Irrigation $18,800
18 Ornamental Fencing $89,462
19 Shade Canopy $19,950
21 Site Concrete $82,965
22 Dust Control $2,500 $2,135
23 Spare
STRUCTURE
ENCLOSURE
FINISHES
65 Paint Fire Lane Curb Red $2,735
66 Spare
67 Spare
SPECIALTIES & EQUIPMENT $o
SYSTEMS $29,452
89 Electrical Systems $28,802
90 SRP License SVB Estimate $650
CONTINGENCY $42,085
96 COP Permit Allowance $7,000
97 SRP Comments Allowance
98 Owner Allowance 5% Owner $35,085
SUB TOTAL $573,304 $328,029
RATE INSURANCE, BONDS, WARRANTY, AND BUILDERS RISK BASED ON SUB TOTAL SUB TOTAL
REQUIRED INSURANCE (GENERAL LIABILITY - WORKMANS COMP) $701,709 $15,367 $8,445
REQUIRED 'WARRANTY $701,709 $14,034 $7,712
REQUIRED PAYMENT AND PERFORMANCE BOND $701,709 $12,648 $4,294
REQUIRED BUILDER'S RISK INSURANCE $701,709 $250 $125
BASE BID, INSURANCE, BONDS, WARRANTY, AND BUILDERS RISK SUB TOTAL $515,504 $348,605
RATE SALES TAX BASED ON SUB TOTAL SUB TOTAL
Phoenix SALES TAX RATE $701,709 $37,149 $20,638
65.00% SALES TAX MULTIPLIER (Included in Sales Tax Rate) P P P
BASE BID, INSURANCE, BONDS, AN?N?:LLDD:SS RISK SUB TOTAL WITH SALES TAX $552,753 369,243
RATE CONTRACTOR'S FEE BASED ON SUB TOTAL SUB TOTAL
7.50% CONSTRUCTION FEE $652,753 $48,956 $16,365
BASE BID, INSURANCE, BONDS, BUILDERS RISK WITH SALES TAX AND
CONSTRUCTION FEE $701,709 $385,607
Estimate Amount SDISCENIVALS
BREAKOUT
Estimate Total $701,709 $385,607




